OFFICE OF THE EXECUTIVE ENGINEER, CHAMARAJANAGAR DIVISION, CHAMARAJANAGAR.

Tender Notification dated 12th December 1968.

No. 14. Sealed tenders in the prescribed form in duplicate are invited from the Registered Contractors of appropriate classes specified in column No. 4 for the following works and will be received by the Executive Engineer, Chamarajanagar Division Chamarajanagar, up to 4-00 P M. on 23rd January 1969. They will be opened on the same date if possible in the presence of such tenderer or representative as may choose to attend. Blank tender forms will be issued on payment of the amount prescribed for the sale of the form (Non-Refundable) during the office hours on all working days from 13th January 1969 to 22nd January 1969 The competent authority reserves the right to reject any or all tenders without assigning reasons. Further particulars can be had from the Office of the Executive Engineer, Chamarajanagar Division, during the office hours on all working days.

Sl. No.	Name of work	Estimate amount put to tender	E.M.D.	Class of contractor who can tender	Cost of tender forms	Time limit for completion (Excluding Monsoon-period)
1	2	3	4	5	6	7
		Rs.	Rs.		Rs.	
1	Construction of a new tank in Bisalavadi village across Birigehalla near Kodiugane Chamarajanagar Taluk.	1,10,900	2,773	I to III	10	12 months
2	Constructing new tank near Bandigowdanahalli in Chamarajanagar Taluk	1,98,100	4,952	do	10	24 months
3	Increasing the capacity of Devalapura tank in Gundlupet taluk.	2,73,000	6,825	I to II	10	24 months
4	Constructing Pick up (New site) across Udutthorehalla near Ajjipura in Kollegal Taluk	3,02,000	7,550	do	10	24 months
5	Constructing store with 3 rooms for storing seed chemicals for the Horticultural Department at Ch. Nagar	26,740	669	to III	5	7 months
6	S. R. to G. C. N. road miles 4 to 8/3, 1 to 6/7, 2,3,4	12,200	305	I to IV	5	3 months
	8					
7	Construction of sub-centre building in Family Planning Centre at Hangala in Gundlupet Taluk.	9,500	238	I to IV	5	4 months
8	Construction at Chilakavadi in Kollegal Taluk	9 500	238	do	5	do
9	S. R. to Punjur Bedaguli road in miles 3 to 8/7, 3 to 8/8. and 1 to 6/9 miles.	21,440	536	do	5	6 months
10	Constructing additional suit to Inspection Bungalw at Chamarajanagar.	9,850	247	do	5	4 months
11	Additional facilities to Cocoon Market building at Chamarajanagar.	12,000	300	do	5	5 months
12	Coling deviation road to G. T. Loop road from 7.1 KM. to 7.5 KM. and 8 KM. to 10 KM.	22,100	553	do	5	3 months

D. S. N. MURTHY,
Ex Engineer.

2107